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30%
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2% 10% 112.5

DBE

PROJECT

PROJECT NO. BIDS DUE: WEDNESDAY, MARCH 13, 2019 AT 2:00 PM

BID SUMMARY

5702-19404

Bid Evaluation 

Formula TotalGENERAL CONSTRUCTION

CONTRACT #1: 
Subcontractor (%)Labor (%) Material (%)

JCP CONSTRUCTION 

NAGY RESTORATION 0% 5% 107.1

GRUNAU COMPANY 15% 15% 124.0

Labor (%) Material (%) Subcontractor (%)
Bid Evaluation 

Formula Total

CONTRACT #2: PLUMBING

TBE REC'D

2019 TIME & MATERIAL FACILITIES MANAGEMENT COURTHOUSE COMPLEX

TBE REC'D

DBE

ADDENDUMS 3



30%

25%

RESILIENT FLOORING

Labor (%) Material (%) Subcontractor (%)
Bid Evaluation 

Formula Total

CONTRACT #4: CARPET AND

CONTRACT #3: 

124.0

HEATING & VENTILATING
Labor (%) Subcontractor (%)

Bid Evaluation 

Formula Total

GRUNAU COMPANY 15% 15%

ADDENDUMS 3

TBE REC'D

TBE REC'D

BID SUMMARY

2019 TIME & MATERIAL FACILITIES MANAGEMENT COURTHOUSE COMPLEX

PROJECT NO. 5702-19404 BIDS DUE: WEDNESDAY, MARCH 13, 2019 AT 2:00 PM

PROJECT 

JCP CONSTRUCTION

DBE

Material (%)



50%

25%

ADDENDUMS 3

DBE

NAGY RESTORATION

Labor (%) Material (%) Subcontractor (%)
Bid Evaluation 

Formula Total

CBDP concurs with  the DBE participation for the above recommended Bid.  Please refer to the approved Form DBD-014C attached to the bid 

recommendation. 

TBE REC'D

GRUNAU COMPANY 30% 30% 142.0

PROJECT

BID SUMMARY

2019  TIME & MATERIAL FACILITIES MANAGEMENT COURTHOUSE COMPLEX

PROJECT NO. BIDS DUE:  WEDNESDAY, MARCH 13, 2019 AT 2:00 PM

5702-19404

CONTRACT #6: METAL FABRICATION Labor (%) Material (%) Subcontractor (%)
Bid Evaluation 

Formula Total
TBE REC'D

CONTRACT #5: PAINTING


